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Qeveria e Shqipérisé ka marré financim shtesé, né vlerén 25 milioné euro pér Projektin e
Pérmirésimit té Sistemit Shéndetésor né Shqipéri, njé hua té Bankés Ndérkombétare pér Rindértim
dhe Zhvillim (IBRD), pér té shkallézuar aktivitetet e projektit mémé dhe pér té siguruar direkt
ndikimin te pérfituesit dhe te pérmirésimi i métejshém 1 ofrimit t€ shérbimit t€ kujdesit spitalor né
vend. Banka Ndérkombétare pér Rindértim dhe Zhvillim (“Banka Botérore”) vepron si administrator
1 shumés sé¢ dhéné. Ministria e Shéndetésisé (MSHMS), mé poshté referuar si “Klienti” ka pérgjegjésiné
e pérgjithshme pér Projektin dhe koordinimi i Projektit éshté pérgjegjés pér zbatimin e projektit
népérmijet ekipit té tij t&€ menaxhimit té Projektit (PMT). Objektivi i Projektit éshté té kontribuojé né
modernizimin e shérbimeve té pérzgjedhura spitalore publike dhe té mbéshtesé rindértimin e
objekteve té pérzgjedhura mjekésore té démtuara nga térmeti 1 vitit 2019. Projekti pérbéhet nga pjesét
e méposhtme:

Pjesa 1. Pérmirésimi i menaxhimit dhe infrastrukturés sé spitaleve

Pjesa 2. Pérmirésimi i menaxhimit té informacionit shéndetésor/e-Shéndetésisé pér shérbimet
spitalore

Pjesa 3: Monitorimi, vlerésimi dhe menaxhimi 1 Projektit

Financimi shtesé do té mbéshtesé mé tej reformén spitalore qé rrjedh nga Masterplani i Spitaleve,
si njé parakusht pér racionalizimin e nivelit dytésor té kujdesit shéndetésor né Shqipéri dhe
pérmirésimin e métejshém té efikasitetit dhe pérmirésimit té cilésisé sé€ spitaleve. Sipas komponentit
3 té Projektit HSIP, stafi i PCU-sé do té ofrojé mbéshtetjen pérkatése sipas udhézimeve t€ BB-sé.

Ministria e Shéndetésisé dhe Mbrojtjes Sociale kérkon njé konsulent individual pér té kryer
kété detyré

Inxhinieri konsulent duhet té keté njé pérvojé relevante minimale prej 5 (pesé€) vjetésh si inxhinier
ndértimi/mbikéqyrés punimesh. Gijithashtu, pritet qé inxhinieri konsulent té jeté i afté né gjuhén
angleze dhe njohuri kompjuterike.

- Diplomé universitare né punét civile, arkitekturé ose fusha té ngjashme;

- Eksperiencé e pérgjithshme né fushén e ndértimit jo mé pak se 5 vjet;

- Eksperiencé né mbikéqyrje, ndértim dhe mirémbajtje té objekteve publike dhe administrative.
Pérvoja né monitorimin e kontratave t€ punéve civile t€ shérbimeve shéndetésore dhe/ose godinave
spitalore éshté avantazh;



- Pérvoja e méparshme né analizat, inspektimet dhe monitorimin e menaxhimit té kontratave té
punéve civile, sipas kérkesave té ligjit shqiptar;

- Preferohet té keté pérvojé pune né Projektin e financuar nga BB-ja ose né ndonjé organizaté tjetér
ndérkombétare;

- Preferohet eksperiencé ose njohuri si inxhinier material;

- Njohuti té shéndosha dhe té mira té rregullave té geverisé dhe kérkesave ligjore né Shqipéri né
lidhje me lejet e zhvillimit, standardet e projektimit dhe mbikéqyrjen;

- Njohja shumé e miré e gjuhés shqipe dhe angleze (né té folur dhe té shkruar) éshté thelbésore;

- Aftési té shkélqyera kompjuterike dhe njohuri té paketés MS Office (kryesisht Word, Exvel,
PowerPoint, Auto Cad) dhe platformat e shkémbimit t€ dokumenteve né internet.

Konsulent, i cili do t€ zgjidhet (pas pérmbushjes sé kérkesave minimale té kualifikimit/pérvojés
mé sipér) si mé i renditur né bazé té kritereve t€ vlerésimit/listés sé shkurtér mé poshté, do t€ ftohet
pér negociata pér kontratén.

Ministria e Shéndetésisé dhe Mbrojtjes Sociale, pérmes Njésisé s¢ Koordinimit té Projekteve (NJKP)
tani fton konsulentét lokalé té kualifikuar (“Konsulentét”), qé té tregojné interesin e tyre pér ofrimin e
shérbimeve. Konsulentét e interesuar duhet té€ ofrojné informacion qé tregon se ata kané kualifikimet e
kérkuara dhe pérvojén pérkatése pér té kryer shérbimet (si¢ pérshkruhet mé sipér). Kriteret e vlerésimit
jané:

Nr. Kriteri i vlerésimit Pikét
1 Kualifikimi i pérgjithshém i konsulentit 30 piké
Pérvojé specifike pérkatése né fushén e detyrés 50 piké
3 Gjuha angleze 20 piké
TOTAL 100 piké

Mbikéqyrési/inxhinieri i punéve civile duhet t€ jeté Konsulent Vendor Individual. Metoda ¢
pérzgjedhjes gé do té aplikohet éshté Konsulentét Individualé (IC), né pérputhje me procedurat e
pércaktuara né “Udbezimet e Bankés Botérore, pérzgedhja dbe punésimi i konsulentéve sipas huave & IBRD-sé dhe
kredive dhe granteve t¢ 1D.A-s nga Huamarrésit e Bankés Botérore ” (janar 2011, rishikuar né korrik 2014).
Detyra parashikohet té zgjasé 6 muaj (deri né datén e pérfundimit té Projektit), me 3 muaj
periudhé prove, nga nénshkrimi i kontratés me opsion rinovimi, bazuar né performancén e
kénagshme. Kontrata do té jeté e bazuar né kohé.

Informacione té métejshme mund t€ merren né adresén e méposhtme gjaté orarit té punés nga
08:00 deri né 16:30 (e héné né té enjte) dhe nga ora 08:00 deri né 14:00 (t& premten) né adresén e
méposhtme. Shprehjet e interesit duhet té dorézohen né formé té shkruar né adresén e méposhtme
(personalisht, ose me posté ose me e-7zail) deri mé 14 tetor 2024.

Ministria e Shéndetésisé dhe Mbrojtjes Sociale

Adresa: Rruga e Kavajés Tirané - Shqipéri

Njésia e Koordinimit té Projektit (PCU)

Projekti pér Pérmirésimin e Sistemit Shéndetésor (HSIP)
Att: Blerina Dudushi

E-mail: hsip.dudushi@gmail.com



Termat e referencés
“Monitorimi i kontratés/inxhinier i punéve civile”
Pér HSIP-né dhe AF-né origjinale

Prezantimi

Sé fundmi, Qeveria e Shqipérisé ka marré njé kredi nga IBRD-ja, né kuadér té projektit “Projekti
pér pérmirésimin e sistemit shéndetésor” pér té pérmirésuar aksesin dhe efikasitetin e shérbimeve té
kujdesit shéndetésor né Shqipéri. Objektivi 1 Zhvillimit té€ Projektit (PDO) éshté té kontribuojé né
pérmirésimin e efikasitetit té kujdesit né spitalet e pérzgjedhura né Shqipéri, pérmirésimin e
menaxhimit t€ informacionit né sistemin shéndetésor dhe rritjen e aksesit financiar né shérbimet
shéndetésore. Projekti i Pérmirésimit té Sistemit Shéndetésor té Shqipérisé (AHSIP) do té mbéshtesé:

a) reformimin e sektorit spitalor, duke krijuar njé kuadér ligjor dhe strukturé té€ shéndoshé
menaxhuese pér ofrimin e shérbimeve efikase, forcimin e menaxhimit dhe té planifikimit té
performancés, tejkalimin e kufizimeve operacionale né ofrimin e shérbimeve, mbéshtetjen e
racionalizimit té rrjetit spitalor dhe forcimin e sistemit té referimit;

b) pérmirésimin e monitorimit dhe té menaxhimit té cilésisé dhe té efikasitetit té€ shérbimit
népérmjet krijimit t€ njé sistemi informacioni t€ menaxhimit shéndetésor dhe té njé sistemi té
menaxhimit dhe t€ mirémbajtjes sé pajisjeve mjekésore; dhe

¢) reformimin e sistemeve t€ financimit té shéndetésisé dhe té pagesave té ofruesve, pérmirésimin
e kapaciteteve t¢ FSSH-sé pér bletje strategjike, forcimin e sistemeve pér bletrje/shpérndarie efikase té
barnave dhe té furnizimeve mjekésore dhe vlerésimin e opsioneve pér té zgjeruar mbulimin e
sigurimeve brenda hapésirés fiskale té disponueshme.

Projekti do té zbatohet pér njé periudhé pesévjecare. MSH-ja ka pérgjegjésiné e pérgjithshme pér
sektorin e shéndetésisé dhe mbikéqyrjen e politikave pérkatése. Fondi 1 Sigurimeve Shéndetésore
(FSHZH) dhe Qendra Kombétare e Informacionit Shéndetésor (KHIC) do té jené, gjithashtu,
pérgjegjése ose do té kontribuojné né zbatimin teknik t€ komponentéve ose té nénkomponentéve té
vecanté t€ Projektit. MSH-ja do té keté pérgjegjési fiduciare pér Projektin pérmes Nijésisé sé
Koordinimit té Projektit (NJKP), e cila do t€ krijohet brenda MSH-sé.

Zévendésministri 1 Shéndetésisé, si koordinator 1 Projektit, do té jeté pérgjegjés pér mbikéqyrjen
dhe koordinimin e pérgjithshém té Projektit brenda MSH-sé dhe népér institucionet kyge (p.sh., FSSH,
QKHN), si¢ ka qené rasti né shumicén e projekteve té tjera. Grupet teknike té€ punés mund té krijohen
pér secilin nga tre komponentét kryesoré pér té ofruar késhilla teknike dhe koordinim gjaté zbatimit.
Projekti do té kérkojé mbikéqyrje té qarté té zbatimit, konsultim té rregullt me palét kryesore té
interesuara, si dhe mekanizma vendimmarrés pér té parandaluar dhe pér té adresuar pengesat.
Zévendésministri do té jeté, gjithashtu, pérgjegjés pér marrjen e vendimeve pér ¢éshtjet strategjike qé
mund té dalin gjaté zbatimit, né konsultim me ministrin e Shéndetésisé.

Brenda Ministrisé sé Shéndetésisé do té krijohet njé Njési e Koordinimit té Projektit (NJKP) pér
té mbéshtetur zbatimin e Projektit pér Pérmirésimin e Sistemit Shéndetésor né Shqipéri.

Zévendésministri i MSH-sé do té jeté koordinatori 1 pérgjithshém 1 Projektit. PCU-ja, e kryesuar
nga menaxheri i Projektit, do té pérfshijé personelin kryesor pérgjegjés pér menaxhimin e besnikérisé
dhe té€ mbrojtjes, dhe do té pérfshijé njé numér té kufizuar té personelit teknik (komponentét dhe
koordinatorét e aktivitetit), t€ cilét do té koordinojné aktivitetet e planifikuara, sipas secilit nga
komponentét. Menaxheri i Projektit do té keté njé nivel té pércaktuar pérgjegiésie pér ¢éshtjet
operacionale. PCU-ja do té monitorojé dhe do té vlerésojé kuadrin e rezultateve t€ Projektit dhe do té
pérfshijé stafin kryesor pérgjegjés pér menaxhimin teknik dhe fiduciar, té tillé si njé menaxher Projekti



me kohé té ploté, dhe njé koordinator I'T-je, njé inxhinier civil, njé ekspert prokurimi, njé ekspert té
menaxhimit financiar dhe njé asistent zyre.

Objektivi i detyrés

Objektivi i késaj detyre éshté té punésojé njé “Inxhinier pér monitorimin e kontratés/punét
civile”, me kohé té ploté, i cili do t€ mbikéqyré dhe do té€ koordinojé aktivitetet e punimeve civile
dhe aktivitetet e tjera té lidhura me to, té cilat jané planifikuar t€ financohen né kuadér té Projektit
HSIP.

Fusha e punés

Konsulenti 1 pérzgjedhur do té ndihmojé personelin e NJPZH-s¢ dhe MSH-sé, duke ofruar njé
séré shérbimesh qé do té sigurojné qé punimet civile pér mbylljen fizike dhe riparimin mjedisor té
objekteve té jené projektuar, kryer dhe monitoruar, né pérputhje me praktikén dhe ligjin e miré vendés,
kénaqésiné e paléve kryesore té interesuara.

Inxhinieri konsulent do t€ ofrojé ndihmé pér:

- T€ jeté pérgjegjés pér té mbikéqyrur dhe pér t€ konfirmuar punén e shoqérisé mbikéqyrése né
lidhje me miratimin teknik té certifikatave té pagesave té ndérmjetme, fletét e matjeve dhe testimet
laboratorike.

- Inspektimin ditor t€ punimeve, sé¢ bashku me mbikéqyrjen dhe pérfituesin. Merrni pjesé né
takimet midis kontraktorit dhe mbikéqyrésit dhe raportoni te Menaxheri i Projektit té¢ PCU-sé;

- Rishikimin e urdhrave té ndryshimit t€ punimeve té propozuara nga kontraktori dhe té miratuara
nga mbikéqyrési;

- Kontrollimin e performancés sé konsulentéve mbikéqyrés dhe léshimin e miratimit zyrtar pér
petformancén/fletét e tyre kohore pér géllimin e pagesés;

- T¢€ sigurojé qé zbatimi i punimeve té jeté né pérputhje me specifikimet dhe Projektin ose ndonjé
urdhér ndryshimi té miratuar;

- Ndihmon mbikéqyrjen dhe NJKP-né né pérgatitjen e dokumentacionit dhe té raporteve pér ¢do
leje té nevojshme gjaté zbatimit;

- Mbéshtet stafin e NJKP-sé dhe drejtorin e NJKP-sé né mbikéqyrjen dhe menaxhimin e kontratave
pér punét, mallrat dhe shérbimet né kuadér té Projektit;

- Aktivitete té tjera teknike té nevojshme pér zbatimin me sukses té Projektit, sipas udhézimeve
nga Menaxheri i Projektit;

- Ndihma gjaté procesit té tenderit pér punimet civile (rishikimi i planeve té projektimit, mjedisit
dhe menaxhimit, pérgatitja e pjesés teknike t€ dokumenteve té tenderit pér té gjitha CW-té té Projektit,
pérgatitja e sqarimeve teknike dhe shtesave teknike, ku éshté e nevojshme, pjesémarrja né takimet e
sqarimit para ofertés, pérgatitja e ekzaminimit teknik té ofertés dhe raporti teknik i ofertés pér punét
civile etj.).

Kérkesat e raportimit

Konsulenti do té monitorojé kontratat e punéve dhe do té sigurojé qé klauzolat kontraktuale,
qofshin té lidhura me cilésiné apo sasiné e punés, jané respektuar. Do té béjé matjet e nevojshme dhe
do té kontrollojé cilésiné e punimeve dhe performancén e mbikéqyrésit. Ai/ajo do té€ raportojé
zyrtarisht, si mé poshté:

1. Nxjerrja e urdhrave zyrtaré pér fillimin e punimeve;

ii. Léshimi i letrave zyrtare t€ pérfundimit té€ punimeve, dorézimit dhe letrave té pranimit;

iii. Administrimi i kontratave t€ punimeve civile, né pérputhje me specifikimet e kontratés,
parashuté dhe projektimet, pérmes pérgatitjes dhe dorézimit té raporteve mujore té progresit;

iv. Kontrollimi i programeve té€ punés sé kontraktoréve dhe burimeve té materialeve;

v. Miratimi i certifikatave t€ ndérmjetme mujore pér géllime pagesash dhe vértetimi i pérfundimit
té pjeséve ose té térésisé s€ punimeve;



vi. Késhillimi i NJKP-sé dhe MSH-sé pér té urdhéruar kontraktorin ose mbikéqyrésin qé té kryejé
testimin dhe procedurat né terren aty ku kérkohet;

vil. T¢€ sigurojé qé té gjitha aktivitetet né terren té€ ndjekin kérkesat e MSH-sé né té gjitha ¢éshtjet
g€ lidhen me Planin e Menaxhimit Mjedisor (PMM) dhe Programin e Mirémbajtjes;

viii. Materiale té tjera q€ lidhen me géllimin e punés.

Kérkesat e raportimit

Mbikéqyrési/inxhinieri i punéve civile do té€ punojé nén mbikéqytjen e pérgjithshme té menaxherit
té Projektit t&€ PCU-sé, i cili do té lehtésojé aksesin e konsulentit né materialet e nevojshme
dokumentare, si dhe aksesin te palét kryesore t€ interesuara né detyré. Ai/ajo do té jeté pérgjegjés pér
pérgatitjen e raporttit dyjavor, tremujor dhe vjetor dhe t'ia dorézojé menaxherit t€ Projektit t€¢ PCU-sé.

Kualifikimet

Inxhinieri konsulent duhet té keté njé pérvojé relevante minimale prej 5 (pesé€) vjetésh si inxhinier
ndértimi/mbikéqyrés punimesh. Gjithashtu, pritet qé inxhinieri konsulent té jeté i afté né gjuhén
angleze dhe njohuri kompjuterike.

- Diplomé universitare né punét civile, arkitekturé ose fusha té ngjashme;

- Eksperiencé e pérgjithshme né fushén e ndértimit jo mé pak se 5 vjet;

- Eksperiencé né mbikéqyrje, ndértim dhe mirémbajtje té objekteve publike dhe administrative.
Pérvoja né monitorimin e kontratave t€ punéve civile t€ shérbimeve shéndetésore dhe/ose godinave
spitalore éshté avantazh;

- Pérvoja e méparshme né analizat, inspektimet dhe monitorimin e menaxhimit té kontratave té
punéve civile, sipas kérkesave té ligjit shqiptar;

- Preferohet t€ keté pérvojé pune né Projektin e financuar nga BB-ja ose né ndonjé organizaté tjetér
ndérkombétare;

- Preferohet eksperienca ose njohuri si inxhinier material;

- Njohuri té shéndosha dhe té mira té rregullave té qeverisé dhe kérkesave ligjore né Shqipéri, né
lidhje me lejet e zhvillimit, standardet e projektimit dhe mbikéqyrjen;

- Njohja shumé e miré e gjuhés shqipe dhe angleze (né té folur dhe té shkruar) éshté thelbésore,

- Aftési té shkélqyera kompjuterike dhe njohuri té paketés MS Office (kryesisht Word, Exvel,
PowerPoint, Auto Cad) dhe platformat e shkémbimit té dokumenteve né internet.

Kufizimet

Pérvec kufizimeve standarde té konfliktit té interesit té specifikuara né kontratén e konsulencés, té
gjitha materialet e krijuara sipas késaj kontrate do té mbeten proné e vetme e Ministrisé sé
Shéndetésisé, Njésia e Koordinimit té Projekteve HSIP. Ripérdorimi i materialeve do té kérkojé
miratimin zyrtar dhe me shkrim té koordinimit t€ Projektit HSIP, Ministrisé sé Shéndetésisé.
Konsulenti nuk do té keté interes material né asnjé nga rezultatet e késaj detyre.

Me fillimin e detyrés, inxhinieri 1 ndértimit do té€ pérgatisé sé bashku me Njésiné e Koordinimit té
Projektit HSIP, Ministria e Shéndetésisé, njé deklaraté konfidencialiteti qé do ta detyrojé Konsulentin
t€ mos zbulojé ¢do informacion té ndjeshém pér t€ cilin ai/ajo mund t€ keté njohuri, rrjedhén e
detyrés.

Kushtet e késaj marréveshjeje do té€ jené né pérputhje me ligjet pérkatése té privatésisé sé
Republikés sé Shqipérisé.

Afati kohor pér detyrén

Mbikéqyrési/inxhinieri i punéve civile duhet té jeté Konsulent vendor individual. Metoda e
pérzgjedhjes qé do té aplikohet éshté Konsulentét Individualé (IC), né pérputhje me procedurat e
pércaktuara né “Udbezimet e Bankés Botérore, pérzgedhja dbe punésimi i konsulentéve sipas huave t& IBRD-sé dhe
kredive dbe granteve t¢ IDA-sé nga huamarrésit ¢ Bankés Botérore” (janar 2011, rishikuar né korrik 2014).
Detyra parashikohet té zgjasé 6 muaj (deri né datén e pérfundimit té€ Projektit), me 3 muaj



periudhé prove, nga nénshkrimi i kontratés me opsion rinovimi, bazuar né performancén e
kénaqshme. Kontrata do té jeté time based.

REQUEST FOR EXPRESSIONS OF INTEREST (REOI)
(CONSULTING SERVICES)

Individual Consultant
Tirana, 30 September 2024
Health System Improvement Project (HSIP)
Loan No: AL-84660
Project ID Number: P144688
Assignment Title: Contract monitoring/Civil works Engineer (Part-time)
Reference No.

The Government of Albania has received additional financing, in the amount of EUR 25 million
for the Health System Improvement Project in Albania, a loan of International Bank for
Reconstruction and Development (IBRD) to scale — up the activities of the parent project and ensure
direct impact to the beneficiaries and further improvement of hospital care service provision in the
country. The International Bank for Reconstruction and Development (“World Bank™) is acting as
administrator of the amount provided. The Ministry of Health (MoHSP) herein after referred as “the
Client” has overall responsibility for the Project, and the Project Coordination is responsible for the
implementation of the Project through its Project Management Team (PMT). The objective of the
Project is to contribute to the modernization of selected public hospital services and to support the
reconstruction of selected medical facilities damaged by the 2019 earthquake. The Project consists of
the following parts:

Part 1. Improving Hospitals Management and Infrastructure

Part 2. Improving Health Information Management/ e-Healt)h for Hospital Services:

Part 3: Monitoring, Evaluation and Project Management:

The additional financing will further support the hospital reform that derived by the Hospital
Master Plan as a prerequisite for the rationalization of secondary level of health care in Albania and
further improvement of efficiency and quality enhancement of hospitals. Under the Component 3 of
the HSIP project, the PCU staff t will provide the relevant support according to WB guidelines.

The Ministry of Health and Social protection is seeking for an individual consultant to
perform this assignment

The Consulting Engineer shall have a minimum relevant experience of five (5) years as civil
engineer/works supervisor. Also, it is expected that the consulting engineer shall be proficient in
English language and computer literate.

- University degree in civil works, architecture or equivalent related fields,

- General experience on the Construction field not less than 5 years.

- Experience in supervision, construction and maintenance of public and administrative buildings.
Experience in civil works contract monitoring of health services and/or hospital buildings is an
advantage;

- Previous experience in analyses, inspections and monitoring of civil works contract management
as per the Albania law requirement;



- Working experience in the WB financed project or other international organization it is preferable.

- Experience or knowledge as material engineer is preferable

- Sound and good knowledge of Government rules and legal requirements in Albania in related to
development permit, design standards and supervision.

- Very good Command of Albanian and English language (spoken and written) is essential.

- Excellent computer skills and knowledge of the MS Office suite (primarily Word, Excel,
PowerPoint, Auto Cad), and online document-sharing platforms;

The consultant who will be selected (after fulfilling the minimum qualification/experience
requitements above) as highest ranked based on the evaluation/shortlisting criteria below, will be
invited for contract negotiations

The Ministry of Health and Social Protection, through Project Coordination Unit (PCU) now invites
eligible individual local consultants (“Consultants”) to indicate their interest in providing the Services.
Interested Consultants should provide information demonstrating that they have the required
qualifications and relevant experience to perform the Services (as described above). The evaluation
criteria are:

No. Evaluation Criterion Points
1 General Qualification of the consultant 30 points
2 Relevant Specific Experience in the field of the assighment 50 points
3 English language 20 points
TOTAL 100 points

The Supervisor/Civil works Engineer should be an Individual Local Consultant. The selection
method to be applied is Individual Consultant Consultants (IC), in accordance with the procedures
set out the World Bank’s Guidelines Selection and Employment of Consultants Under IBRD Loans and 1D.A
Credits & Grants by World Bank Borrowers” (January 2011, revised July 2014). The assignment is expected
to last 6 months (until project completion date), with 3 months trial period, from contract signing
with option of renewal, based on satisfactory performance. The contract shall be time based.

Further information can be obtained at the address below during office hours 08:00 to 16:30
(Monday to Thursday) and 08:00 to 14:00 (on Friday) in the address below. Expressions of interest
must be delivered in a written form to the address below (in person, or by mail, or by e-wail) by 14
October 2024.

Ministry of Health and Social Protection
Adress: Rruga e Kavajés, Tirana — Albania
Project Coordination Unit (PCU)

Health System Improvement Project (HSIP)
Att: Blerina Dudushi

E-mail: hsip.dudushi@gmail.com

Terms of Reference
“Contract monitoring/Civil works Engineer”
For original HSIP and AF

Introduction
Recently the Government of Albania has received a loan from IBRD under the project Health
System Improvements Project to improve access and efficiency of health care services in Albania. The



Project Development Objective (PDO) is to contribute to improving the efficiency of care in selected
hospitals in Albania, improving the management of information in the health system, and increasing
financial access to health services. The Albania Health System Improvements Project (AHSIP) will
support:

a) reforming the hospital sector by creating a sound legal framework and management structure
for efficient service provision, strengthening performance management and planning, overcoming
operational constraints in service delivery, supporting rationalization of the hospital network, and
strengthening the referral system;

b) improving monitoring and management of service quality and efficiency through the
establishment of a health management information system and of a medical equipment management
and maintenance system; and

¢) reforming the health financing and provider payment systems, improving capacity of the HIF
for strategic purchasing, strengthening systems for efficient purchasing/distribution of
pharmaceuticals and medical supplies, and assessing options to expand insurance coverage within the
available fiscal space.

The Project will be implemented over a period of five years. The MoH has overarching
responsibility for the health sector and related policy oversight. The Health Insurance Fund (HIF)
and the National Health Information Center (NHIC) will also be responsible for, or will contribute
to, technical implementation of specific Project components or sub-components. The MoH will have
fiduciary responsibility for the Project through a Project Coordination Unit (PCU) which will be
established within MoH.

The Deputy Minister of Health, as Project Coordinator, will be responsible for the overall Project
oversight and coordination within the MoH and across key institutions (e.g., HIF, NHIC) as has been
the case in most other projects. Technical working groups may be established for each of the three
main components to provide technical advice and coordination during implementation. The Project
will require clear implementation oversight, regular consultation with key stakeholders as well as
decision making mechanisms to prevent and address bottlenecks. The Deputy Minister will also be
responsible for taking decisions on strategic issues that may arise during implementation, in
consultation with the Minister of Health.

A Project Coordination Unit (PCU) will be established within the MoH to support implementation
of the Albania Health System Improvement project.

The Deputy Minister of MoH will be the overall Project Coordinator. The PCU, headed by the
Project Manager, will include core staff responsible for fiduciary and safeguard management, and will
include a limited number of technical staff (component and activity coordinators) who will coordinate
activities planned under each of the components. The Project Manager will have a defined level of
responsibility for operational issues. The PCU will monitor and evaluate the Project results framework
and will include core staff responsible for technical and fiduciary management, such as a full-time
Project Manager, and I'T coordinator, a Civil engineer, a Procurement Expert, a Financial Management
Expert and an Office Assistant.

Objective of the assignment

The Objective of this assignment is to hire a full-time “Contract monitoring/Civil works
Engineer”, who will oversee and coordinate the civil works activities and other related activities,
which are planned to be financed under the HSIP project.

Scope of Work

The selected Consultant shall assist PCU and MoH staff by providing a range of services that will
ensure that the civil works for the physical closure and environmental remediation of the facilities are



designed, carried out and monitored in line with good local practice and law, to the satisfaction of the
main stakeholders.

The consulting engineer shall provide assistance for:

- Be responsible to oversee and confirm the work of the supervision company with regard to
technical approval of interim payment certificates, measurements sheets and laboratory testing.

- Daily inspection of the works together with Supervision and beneficiary. Participate at meetings
between contractor and supervisor and report to PCU Project Manager.

- Reviewing variation orders of works proposed by contractor and approved by the supervisor.

- Checking supervisory consultant performance and issuing official approval for their
petformance/timesheets for the payment purpose.

- Ensure that implementation of the works are in accordance with the specifications and design or
any approved variation order

- Assist supervision and PCU on preparation of documentations and reports for any necessary
permission during the implementation.

- Support the PCU staff and PCU director in the contract supervision and management for works,
goods and services under the Project.

- Other technical activities necessary for the successfully implementation of the Project, as directed
by the Project Manager.

- Assisting during the bidding process for civil works (Review of design, environmental and
management plans, preparation of technical part of bidding documents for all CW of the Project,
preparation of technical clarifications and technical addenda, where necessary, participation in Pre-
bid clarification meetings, preparation of bid technical examination and bid technical report for civil
works etc).

Reporting Requirements

The Consultant will monitor the works contracts and ensure that contractual clauses whether
related to quality or quantities of work, are respected. It will make the necessary measurements and
control the quality of works and supervisor performance. He/she will official report as below:

1) Issuing the official orders to commence the works;

i) Issuing the official letters of works completion, handover and letters of acceptance;

iif) Administering the civil works contracts in accordance with the contract specifications, Bill of
quantities and designs, through preparation and submission monthly progress reports;

iv) Checking the Contractors’ work programmes and the sources of materials;

v) Approving monthly interim certificates for the payments purpose, and certify completion of
parts or the totality of the works;

vi) Advising the PCU and MoH in ordering the Contractor or Supervisor to carry site testing and
procedures where required;

vii) Ensure that all site activities follow the requirements of the MoH in all matters related to the
Environmental Management Plan (EMP) and Maintenance Programme;

viii) Other deliverable related to the scope of work.

Reporting Requirements

The Supervisor/Civil works Engineer shall work under the general supervision of the PCU Project
Manager, who will facilitate the Consultant’s access to the necessary documentary materials as well as
access to the key stakeholders to the assignment. He/She will be responsible for preparation of
biweekly, quarterly and annual report and submit to PCU Project Manager.

Qualifications



The Consulting Engineer shall have a minimum relevant experience of five (5) years as civil
engineer/works supervisor. Also, it is expected that the consulting engineer shall be proficient in
English language and computer literate.

- University degree in civil works, architecture or equivalent related fields;

- General experience on the Construction field not less than 5 years;

- Experience in supervision, construction and maintenance of public and administrative buildings.
Experience in civil works contract monitoring of health services and/or hospital buildings is an
advantage;

- Previous experience in analyses, inspections and monitoring of civil works contract management
as per the Albania law requirement;

- Working experience in the WB financed project or other international organization it is preferable;

- Experience or knowledge as material engineer is preferable;

- Sound and good knowledge of Government rules and legal requirements in Albania in related to
development permit, design standards and supervision;

- Very good Command of Albanian and English language (spoken and written) is essential.

- Excellent computer skills and knowledge of the MS Office suite (primarily Word, Excel,
PowerPoint, Auto Cad), and online document-sharing platforms;

Restrictions

In addition to the standard conflict of interest restrictions specified in the consulting contract, all
materials created under this Contract will remain the sole property of the Ministry of Health, HSIP
Project Coordination Unit. Re-use of the materials will require the formal, written approval of the,
HSIP Project Coordination, Ministry of Health. The Consultant shall have no material interest in any
of the outputs of this assignment.

On the commencement of the assignment, the Civil engineer will jointly prepare with the HSIP
Project Coordination Unit, Ministry of Health, a statement of confidentiality that will bind the
Consultant to non-disclosure of any sensitive information that he/she may become knowledgeable of
in the course of the assignment.

The terms of this agreement shall be made consistent with the relevant privacy laws of the Republic
of Albania.

Time-frame for the assignment

The Supetvisor/Civil works Engineer should be an Individual Local Consultant. The selection
method to be applied is Individual Consultant Consultants (IC), in accordance with the procedures
set out the World Bank’s Guidelines Selection and Employment of Consultants Under IBRD Ioans and IDA
Credits & Grants by World Bank Borrowers” (January 2011, revised July 2014). The assignment is expected
to last 6 months (until project completion date), with 3 months trial period, from contract signing
with option of renewal, based on satisfactory performance. The contract shall be time based.
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